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 RE: Crafting a Vision for Albany’s Waterfront…

Dear Ann:

Nestled on a coastal plain at the base of the East Shore foothills just opposite the Golden Gate, the City of Albany and its 

spirited citizenry are bound and determined to reconnect the community to its waterfront.  At RRM Design Group, we are 

bound and determined to help you achieve just that.

As one of the firms that responded to your earlier RFQ back in the fall of 2006, RRM is pleased to submit this fresh, new 

Statement of Qualifications to bring Albany’s waterfront back to its community.  In providing some new materials with this 

response – including our approach on how we can help you pursue this project – there are a couple of things that have 

happened to us that makes our team even stronger than when we originally proposed on this you:

 We have moved our Northern California office to the Bay Area waterfront.  In late 2006, we moved our office from 

Healdsburg to the waterfront town of Sausalito to better position ourselves to serve our growing body of work in revitalizing 

and restoring urban waterfront areas.  As a result of that move, we have been able to expand our waterfront repertoire to 

complete a number of high profile waterfront parks and revitalization projects throughout California, the Pacific Northwest, 

and Europe. Our closeness to Albany should assure you that we can readily meet your needs in a responsive, timely, and cost 

effective manner. 

 We have strengthened our leadership in environmental planning in the East Bay Area.  In the summer of 2007, Lynette 

Dias, a former Principal of LSA and Associates joined RRM Design Group’s Sausalito office as became our lead Principal.  With 

her 8 years of expertise in providing CEQA compliance services in the urban environment of the East Bay Area, Lynette will 

bring her extensive experience establishing a reliable foundation for future CEQA compliance activities on your waterfront, as 

well as her experience in educating school children in the East Bay through ULI programs.

Combined with the skills and attributes presented in our previous submittal, these changes bode well for RRM as an excellent 

fit for Albany in tackling this exciting and challenging project and for crafting a vision that will resonate with your citizens, civic 

leaders, and your future generations.  Should you have any questions regarding our firm, our skills, or our commitment to make 

your project the best it can be, please do not hesitate to give us a call.  Otherwise, we will look forward to the opportunity to 

interview with you to show you what we can truly do for you in Albany, creating an imaginative, responsive, and achievable 

vision for your waterfront.

Sincerely,

RRM Design Group

T. Keith Gurnee

Principal
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At the elemental edge where the land meets sea is an 

environment that supports a unique variety of flora and fauna, 

and that innately attracts human activity that is coveted for 

maritime areas and by those who want to own such a limited 

resource. It is a place where people can playfully interact with 

the liquid that sustains us while enjoying the solace of nature 

and the songs of the sea. Such is certainly the case with Albany’s 

Waterfront.

For communities fortunate enough to have one, it is their 

waterfront that often defines them. It is the source of their 

beginnings, the roots of their heritage, and the symbol of their 

yearning to be close to nature. 

Yet for Albany, its waterfront has been a source of frustration. 

Fueled by its present ownership and the physical and legal 

barriers to its public use, the community knows that making its 

waterfront an integral and defining part of Albany’s urban fabric 

will be no small challenge. Indeed, the community has tried time 

and again to engage the underlying land owners of its waterfront 

and its citizenry in multiple efforts to plan for its future use and 

to create the connections and uses needed to make Albany’s 

waterfront a defining element of this East Bay community. 

On August �5, 2006, the City of Albany released a Request 

for Qualifications to seek professional consultants to assist the 

community in developing a vision plan for Albany’s waterfront 

area. With the vast majority of this property controlled by Magna 

Entertainment Corporation (MEC), the private company that 

owns and operates the Golden Gate Fields race track, which 

consumes most of the Albany waterfront planning area, the City 

has struggled with how to address planning and development 

of this area. To be sure the subject of resolving the future uses 

associated with its waterfront, in general, and the Golden Gate 

Fields property, in particular, have been the subject of continuous 

community debate for decades, and that debate has divided the 

community and influenced elections for many years.

As a full service planning, design, and public outreach firm that 

specializes in visioning processes for waterfront areas, RRM Design 

Group submitted a Statement of Qualifications on October �8, 

2006. Yet shortly after submitting our qualifications, it became 

apparent that the politics of the community were not quite ready 

to consider such an effort. The fact that the RFQ was issued 

shortly after MEC in a joint venture with Caruso Affiliated had 

withdrawn its application for development of the site coupled 

with the local November 2006 elections that saw those who 

favored more of a park and open space approach to its waterfront 

area than one involving development verified this fact. 

As an outcome of that election, community leaders decided to 

refocus their efforts to better define how it wanted to deal with 

its waterfront planning. After engaging another independent 

consultant to assist the community in identifying and evaluating 

its options, the City chose to pursue a visioning process for its 

waterfront. Rather than proceeding with a formal Specific Plan 

effort, or leaving the initiative to the underlying land owner, 

or pursuing a design competition, community leaders felt the 

visioning approach was the most appropriate at this time.

Thus, the City issued a second Request for Qualifications to pursue 

Option III as presented by Neuwirth and Associates that would 

have its City Waterfront Committee take the lead in a visioning 

effort to resolve a plan for its waterfront. The City has also openly 

decided to pursue this endeavor without the active involvement 

of the underlying property owner. Rather, the City feels that the 

community should decide what is best for this property and 

be prepared to pursue the resultant vision once MEC decides 

to disengage from all or a portion of its land holdings in the 

planning area.
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In view of the history of planning on this site and the Request for 

Qualifications issued on December �3, 2007, the City made clear 

the following points:

 That it wants to pursue this planning process despite the 

noninvolvement of MEC as the largest landowner in the area.

That it wants a first class park and a system of open spaces that 

will capture the imagination of the community while honoring 

the environmental and cultural sensitivities of the site.

That it wants an innovative, transparent, and energetic public 

outreach process that will intimately engage the citizens of 

Albany in the planning and visioning process.

That it wants a significant educational component about 

the environmental, economic, cultural, traffic, and aesthetic 

issues presented by this effort as an integral part of the public 

outreach process.

 That it wants to promote an understanding of the cultural, 

historical, and environmental values of the site and what it 

means to Albany as part of an interpretive planning approach to 

this site.

 That it wants to continue to enjoy the tax benefits associated 

with the presence of the Golden Gate Fields race track, while 

minimizing the future development potential of the remainder 

of the property held by MEC.

 That it wants to indelibly connect upland Albany by penetrating 

the barrier of the highways to create inviting pedestrian friendly 

gateways to the edge where the water meets the sea.

 That it wants its waterfront to be planned as a significant 

gateway to East Shore State Park.

 That it wants to avoid the complications of dealing with the 

City of Berkeley in pursuing this planning process.

•

•

•

•

•

•

•

•

•

Given its frustration over the years with the development 

proposals of MEC and the City’s inability to engage that 

landowner in a planning process that will benefit the City, 

Albany’s apparent decision to proceed without the involvement of 

the landowner is an intriguing challenge. 

While the process the City has outlined will stop short of any 

major entitlement process -- and hence of any potential CEQA 

battles that might lie in the future with a landowner hostile to 

what the City might conceive -- developing plans for someone 

else’s property without involving them may invite trouble that 

could render this effort and the public expenditures in support of 

it a risky venture. 

It would also be our strong recommendation that any approach 

to the master planning of this property has to involve some level 

of landowner involvement in the planning process, despite their 

indication that they do not want to be involved in that process. 

Even if this effort were to make a noble attempt at involving 

the landowners only to fail in doing so, it will serve to galvanize 

the community’s vision for its waterfront in a way that would 

be tough for the present landowners to ignore in any future 

development activities they may choose to undertake on the 

property.
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Therefore, in addressing the vision planning of Albany’s 

waterfront area, there are number of issues that will need to be 

analyzed, addressed, and conclusively resolved to ensure that this 

waterfront planning effort will be a successful one. The following 

are a few of the issues and our thoughts on solving them: 

�. Resolving the Planning Area

While the Request for Qualifications seems to be limited to the 

53 acre Fleming parcel within the City of Albany’s jurisdiction, 

remarks made by the public to the Selection Committee at 

its October 5, 2006 meeting clearly revealed other changes. 

The planning area may need to be expanded to the east, and 

possibly to the south, in an effort to connect and fuse together 

upland Albany with waterfront Albany areas that are currently 

divided from each other by the superstructure of Highway 80 

and Highway 580 overpasses. We would propose to resolve a 

primary and secondary planning area boundary at the outset of 

the process.

2.  Working with the City Waterfront Committees

Also at the outset, we would meet with the Albany Waterfront 

Committee that would meet on a regular basis throughout 

the process, host the public workshops, and ensure that the 

waterfront planning process is meeting the goals and aspirations 

of the City of Albany and its citizens. 

3.  Providing a “Breakthrough” Facilitation

The City can not afford to have another “ground hog day” failed 

attempt in planning its waterfront. Therefore, it will need a 

public facilitator and a proven consensus builder who can listen 

to, understand, and build trust within the community. It needs 

a facilitator who on one hand can inspire the imagination and 

creativity of the community, while achieving consensus on a 

vision for this key site. Therefore, it will take someone who can 

move beyond the entrenched positions on the proposals of the 

past to produce a plan that will be fresh, exciting, and sensitive 

to its environmental context, providing a breakthrough design 

solution that will bring the community together on its waterfront 

area.

4.  Expanding Eastshore State Park

Past community outreach processes have revealed that there is 

strong support within the region and the community of Albany 

to expand Eastshore State Park on the Fleming Point parcel. Some 

would have the entirety of the parcel devoted to this use, while 

others would support some tasteful development on the property 

in return for a strong park and open space component. In any 

event, one thing is clear: the plan must include a strong parks and 

open space component if this process is to succeed.

5.  Engaging the Landowners

The past and present tensions between the landowners, the 

community, and its constituent groups have been palpable. MEC, 

as the owner of the Fleming parcel, is known for their pursuit 

of aggressive development proposals, including a casino on the 

property, which has generated strong opposition from many 

constituent groups who want to expand Eastshore State Park. If 

the City does not have the funding or the access to funding to 

acquire the property from the present owner, a final effort must 

be made to engage the landowners in resolving an achievable 

plan for its waterfront area.

6.  Understanding that Nobody Will Get Everything That They 

Want, but Everybody Will Get Something That They Want

If the community is to move beyond the past conflict, we will 

need to find the golden equation of a design solution that can 

bring people together instead of tearing them apart. Now that 

the City of Albany is seizing the initiative and taking control of the 

planning process, instead of the landowners and developers, the 

credibility of this approach with the community gives Albany its 

best chance of reaching a successful conclusion to finally resolve 

what to do with this spectacular waterfront area.
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7.  Finding a Firm Who Can Really Pull This Off

The City of Albany has been clear about the challenges this 

process faces, particularly with respect to the public involvement 

component of this planning effort. In order to be successful, the 

consultant selected by the City will need to be experienced. It 

will take someone with the determination to listen to all sides 

of the issue, someone who is committed to learning about the 

community and listening to its hopes, aspirations, and fears about 

its waterfront. It needs someone with stamina and thick skin who 

can keep an acute focus on the end goals of this endeavor. It 

needs someone who is objective, reasonable, and communicates 

with people of all points of view throughout this process. It needs 

someone who can engage the community on multiple levels in 

learning about, informing, educating, and inspiring a community. 

Finally, it will take someone with a proven track record of doing 

similar projects in highly-contentious, politically challenging 

climates who has created award-winning and successful 

installations in ways that found consensus in a community where 

few thought it possible before.

8. Knowing that Failure is Not An Option

There is probably no bigger project the City of Albany has ever 

done or will ever do than the development of a vision plan for its 

waterfront area. It cannot fail, and we at RRM Design Group will 

not let it fail. We will be fully committed to finding an inspiring 

solution that will bring success and togetherness on Albany’s 

waterfront.

9.  Creating the End Result

The final product of this effort must result in a detailed vision 

plan that addresses a mix of land uses, open spaces, circulation 

networks for automobiles, pedestrians, and bicyclists that can 

then be molded into a project statement for CEQA and NEPA 

analysis purposes. It will also be essential that the document 

gains strong public support from the various interest groups and 

individuals in the community.
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To address the unique needs of the Albany Waterfront Visioning 

Process, RRM Design Group has formed a top notch team to 

pursue and successfully conclude this multi-faceted planning 

effort that is so important to the future of Albany.  Leading the 

team will be the multi-disciplinary RRM Design Group (RRM) team 

supported by our key subconsultants: 

 Economics Research Associates (ERA) - Economics

Whitlock & Weinberger Transportation, Inc. (W-Trans) - Traffic 

and Circulation Planning

Mags Harries & Lajos Heder - Waterfront Public Art. 

RRM Design Group  - The Project Lead

RRM Design Group was founded in 1974 on California’s Central 

Coast in San Luis Obispo, CA.  RRM is a multidisciplinary design 

firm of 160 professionals, offering planning, public facilitation, 

urban design, landscape architecture, architecture, civil 

engineering, surveying, and CEQA analysis. 

With four offices in California, including our Bay Area office 

in Sausalito, California — just across San Francisco Bay from 

Albany. Our Sausalito office will lead RRM’s effort in assisting the 

community of Albany in developing a lasting and achievable 

vision for its waterfront.

 Two of our six service groups will work on the Albany Waterfront 

Visioning Process:

Urban Revitalization Group that contains our Waterfront 

Group that specializes in award-winning design solutions to 

revitalizing and restoring urban waterfronts.

 

Parks, Trails, and Open Space Group that specializes in the 

development of master plans, parks, trails, and open space 

uses including waterfront promenades, greenways, and parks 

ranging in size from tot lots to regional parks in the thousands 

of acres.  

•

•

•

•

•

Leading the Albany Waterfront Visioning Team is T. Keith 

Gurnee, a Principal and leader of RRM’s Waterfront Group, who 

will serve as Principal-in-Charge and Lead Public Facilitator for 

this endeavor.  Keith is an expert in waterfront visioning processes 

and an award-winning urban designer. Time and again, Keith 

has unlocked the true potential of waterfront sites in contentious 

political environments, creating designs that have captured the 

essence of the communities. Keith is also a skilled public facilitator 

who has overseen most of RRM’s complex public outreach and 

facilitation processes and who has been able to craft a strong 

consensus in waterfront communities where few thought it 

possible before.   

Dave Javid, LEED AP, a Senior Planner at RRM, will serve as 

Project Manager on the Albany Waterfront Visioning Process.  

Dave is also an expert in public facilitation and will offer his 

knowledge of sustainability to this project. He will be primarily 

responsible for preparing many of the end products for the 

Albany Waterfront Revitalization Plan.  

Keith will also be assisted by three (3) internal teams that will 

meet all of the needs associated with the Albany Waterfront 

Visioning process:

The Urban Design Team

The Restoration and Education Team

The Technical Team.

These teams are depicted in further detail in the organizational 

chart on the following page.

   

•

•

•
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TECHNICAL TEAM

CITY OF ALbAnY

RRM Design Group
Dierdre Callaway

Economics Research Associates
Steve Spickard, AICP

Whitlock & Weinberger 
Transportation, Inc

Steve Weinberger, PE, PTOE

THE RRM DESIGn GROUP TEAM

T. Keith Gurnee
Principal-in-Charge / Lead Public Facilitator

Dave Javid, LEED AP
Project Manager

CITY WATERFROnT COMMITTEE

COMMUnITY DEvELOPMEnT DEPARTMEnT

URBAN DESIGN TEAM

RRM Design Group
Debbie Lagomarcino Rudd, AICP

Dierdre Callaway
Donald Sibbett, RLA

Harries Heder 
Collaborative Inc.

Lajos Héder
Mags Harries

RESTORATION & EDUCATION

RRM Design Group
Lynette Dias, AICP

Ann Baker
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The Urban Design Team will be led by Debbie Rudd, AICP, a 

Principal at RRM who has teamed often with Keith in crafting 

waterfront plans in challenging political jurisdictions with 

spectacular results. Debbie will play a key role in assisting the 

public outreach and facilitation process and will oversee the 

Urban Revitalization component of the waterfront visioning plan.  

Debbie will also be assisted by the following individuals:  

Donald Sibbett, RLA, will bring his award-winning urban 

design and interpretive planning skills to this project. He will 

ensure that the waterfront planning effort will tell stories that 

connect people to the special place of Albany’s waterfront.

Dierdre Callaway, Senior Planner, will assist the team in 

developing alternative concepts and final concepts for the 

Waterfront Visioning Plan and will be responsible for overseeing 

the production of all graphic work products.

 Mags Harries & Lajos Heder, a public art firm will bring 

their award-winning experience to the Urban Design Team 

in designing amazing waterfront public art installations and 

experiences that have truly placed the waterfronts they have 

served on the map.

The Resource and Education Team will be led by Lynette Dias, 

AICP, Principal and leader of RRM’s Sausalito office. Lynette will 

bring her extensive skills in resource analysis and CEQA and NEPA 

analysis to the team. She will also bring her unique educational 

abilities that she has been able to impart through her voluntary 

work in educating high school students in the East Bay Area 

through programs administered by the Urban Land Institute.  In 

leading the Resource and Education team, Lynette will conduct 

an in-depth analysis of the resource sensitivities and the unique 

features associated with this waterfront site and develop an 

educational program that will be utilized in a series of public 

workshops in developing a public understanding amongst the 

community as to these issues and how they should influence the 

planning effort.  

•

•

•

Ann baker, ASLA, is a Landscape Architect who will be assisting 

Lynette. Ann has unique experience and skills in the development 

of waterfront parks and creek restoration planning. Ann’s recent 

work to complete the Oroville Riverfront Improvements Plan on 

the Feather River in Northern California and on the Selby Creek 

Restoration Plan will ensure that the City of Albany will receive a 

strong restoration focus as part of the visioning effort.

The Technical Team will be led by Dierdre Callaway, Senior 

Planner with RRM, who will conduct all land use analyses 

associated with this effort, interact with the Urban Design Team 

and the Restoration and Education Team, and oversee the 

activities of all subconsultants. Together this expanded team will 

work seamlessly with the Waterfront Committee and the City of 

Albany staff in developing a vision for Albany’s waterfront that will 

be compelling, achievable, and that will resonate with both the 

citizens of Albany and the landowner.

Joining the RRM Technical team as subconsultants are::   

Economics Research and Associates, led by Steve Spickard 

will bring their extensive experience in analyzing economic 

and market conditions associated with waterfront revitalization 

and park plan master planning projects. They will find the 

right economic keys to demonstrate how a preferred vision for 

Albany’s waterfront can be achieved by outlining a road map of 

strategic steps to ensure its achievement.

Whitlock & Weinberger Transportation, Inc, with whom 

RRM has teamed on for more than 20 successful projects, will 

address the circulation, parking, traffic, and pedestrian/bicycle 

circulation components. Led by Cal graduate Steve Weinberger, 

this MBE firm has been involved in developing plans for the 

round-about at Gilman Avenue in Berkeley and evaluating the 

traffic impacts associated with the recreational improvements 

to be developed at the end of Gilman just to the east of the 

Golden Gate Fields property, will bring his inside knowledge 

and experience to ensure that the vision for Albany’s waterfront 

will result in a strong pedestrian, bicycle, and connectivity 

between upland Albany and its waterfront area.

•

•
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  We are a regular professional presence in the Bay Area. With an 

office on the Sausalito waterfront, we can readily serve Albany 

in a responsive, timely, and cost effective manner.  

  Urban revitalization and restoration of waterfronts is at the core 

of what we do. We have a group of professionals dedicated to 

waterfront revitalization and restoration that is led by T. Keith 

Gurnee, leader of our Waterfront Group who has overseen 

most of the firm’s complex waterfront projects. Keith was 

recently appointed to the Board of Directors of the Waterfront 

Center, a national organization dedicated to the beautification, 

enhancement, and use of waterfront areas. 

  Experienced public facilitators, we find consensus on waterfront 

projects where few thought it possible before. RRM has 

been universally successful in engaging citizens of waterfront 

communities and crafting a strong public consensus. 

  We thrive in the coastal zone. RRM has a strong working 

relationship with the California Coastal Commission and its staff 

and has a perfect track record of obtaining Coastal Commission 

clearances on a wide variety of public and private projects. 

Our work on the Bay Point Waterfront Strategic Plan in Contra 

Costa County allowed us to become intimately familiar with the 

workings and policies of BCDC. 

 We understand the educational component associated with 

this work. Lynette Dias, AICP will clearly communicate the 

environmental, cultural, and economic sensitivities to the public. 

  We enjoy a strong working relationship with the California 

Coastal Conservancy. RRM has worked on multiple occasions 

with the California Coastal Conservancy — both directly with 

the organization and indirectly for local governments under 

grants with the Coastal Conservancy — to implement coastal 

plans we have helped them prepare for their jurisdictions. 

This relationship could go a long way towards assisting in the 

implementation of Albany’s plans for its waterfront.

1.

2.

3.

4.

�.

6.

  We are award winning designers in trails, greenway, and creek 

enhancement and restoration projects. With the presence of 

a stretch of scenic creek and wetland on the north side of the 

Albany waterfront site, RRM can provide creek enhancement, 

revitalization, and restoration. This includes design and 

installation of interpretive exhibits that creatively inform the 

public about these important features of its creek systems. 

  We have designed and planned many sections of the California 

Coastal Trail, including Pismo Beach, Avila Beach, San Pedro, 

Ventura, Crescent City, Morro Bay, Cambria, Fort Bragg, 

Pacifica, and Monterey. Our work to successfully conclude the 

conservation transaction on the �3,000 acre Hearst Ranch in 

San Simeon, CA is leading to the installation of nearly 17 miles 

of coastal trail from San Simeon to Ragged Point in northern 

San Luis Obispo County, CA. 

 We have retained a creative traffic planning and engineering 

consultant who fully understands the vehicular, bicycle, and 

pedestrian traffic impinging upon the streets serving the site. 

W-Trans has recent experience in the design of the round-

about on Gilman Avenue and on the EIR for the recreational 

improvements on the site immediately to the south of Gilman 

from the Golden Gate Fields. 

   Harries Heder Collaborative, Inc., public artists out of Boston 

who have won multiple awards from The Waterfront Center, 

will use art to engage the public and connect people with the 

waterfront. 

   We think we can bring Magna Enterprises to the table. With 

Magna Entertainment’s apparent decision to deliberately 

disengage from the planning process, it will be important 

to select a consultant who knows how to talk the language 

of these private landowners to engage them in the planning 

process and enhance the reliability and achievability of the 

outcome of this effort.

7.

�.

9.

10.

11.
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T. Keith Gurnee
Principal-in-Charge / Lead Public Facilitator

37 Years of Experience

Education

Bachelor of Science, City and Regional Planning, California 

Polytechnic State University, San Luis Obispo, CA

Affiliations

The Waterfront Center, Board Member, 2007 - Present

California Planning Roundtable, Member, 1997-2002

American Planning Association (APA), Member

Urban Land Institute, Member, #1�121, San Francisco District 

Association

San Luis Obispo City Council, 1971-1977

San Luis Obispo Planning Commission, 19�9-1991

Presentations

“Keeping the Funk in Your Waterfront,” 2003, The Waterfront 

Center Conference, Montreal

“Getting the Most out of Your Open Space Preservation Efforts,” 

2003, Livable Communities Conference, San Diego, CA

“When Your Waterfront is a Brownfield,” 2002, CRA, Anaheim, 

CA

“Prince Memorial Greenway,” 2001, Urban Streams Conference, 

San Luis Obispo, CA

“Bishop’s Peak: A Case Study of Open Space Preservation,” 

2000, American Planners Association, Bakersfield, CA

“Open Space Preservation Techniques,” 1996, American 

Planners Association, Modesto, CA

“Limited Development Options to Protect Open Space,” 199�, 

Land Trust Rally, Monterey, CA

“Open Space Preservation Techniques,” 1994, Land Trust Rally 

Conference, Chattanooga, TN

“Pismo Beach Waterfront Revitalization Plan,” 19�6, American 

Planners Association, Palm Springs, CA

•

•

•

•

•

•

•

•

•

Related Project Experience

Port of Los Angeles Community Consensus Process, San Pedro, CA

Keith was Principal-in-Charge in an effort by the Port of LA to find 

common ground between the Port and its adjacent communities 

on issues facing the largest port in the Western Hemisphere and 

the busiest navigable channel in the Country. 

Marina Beach Strategic Plan III, Marina del Rey, CA

Keith served as the Principal-in-Charge and Lead Public Facilitator 

in an effort to improve and revitalize the Marina/Mother’s Beach 

area of Marina del Rey, the largest small craft harbor in the world. 

Prince Memorial Greenway, Santa Rosa, CA

As Principal-in-Charge for the award-winning Prince Memorial 

Greenway (a creek restoration and revitalization project 

connecting Santa Rosa’s historic Railroad Square with its 

downtown core), Keith facilitated four public workshops, resulting 

in a design for multi-use paths, lush landscaping, pedestrian 

bridges, plazas, and public art. 

Venice Beach Oceanfront Walk, Venice Beach, CA

Keith served as Principal-in-Charge of this ambitious project to 

refurbish the entire two mile Oceanfront Walk stretching from 

Venice Pier to Santa Monica. With heavily attended workshops 

on the beach, this eclectic community (the second most visited 

location in California next to Disneyland) chose an urban design 

plan that dramatically improved the appearance, functionality, 

and durability of public beach elements.

Others

Pismo Beach Waterfront Urban Design Plan, Pismo Beach, CA

Umag Waterfront Revitalization Plan, Umag, Croatia

Morro Bay Waterfront Revitalization Project, Morro Bay, CA

Crescent City Harbor Master Plan, Crescent City, CA

Harford Pier Master Plan, Avila Beach, CA

Marina Beach Strategic Plan, Marina del Rey, CA

Agoura Hills Open Space Plan, Agoura Hills, CA

Arguello Park Renovation Master Plan, San Carlos, CA

Bay Point Waterfront Strategic Plan, Contra Costa County, CA

Sonoma Open Space Acquisition, Sonoma, CA

•

•

•

•

•

•

•

•

•

•
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Dave Javid, LEED AP
Project Manager 

11 Years of Experience

Education

Master of City and Regional Planning, California Polytechnic State 

University, San Luis Obispo, CA

Bachelor of Arts, Urban Studies and Planning, University of 

California, San Diego, CA

Accreditations

Leadership in Energy and Environmental Design Accredited 

Professional (LEED AP)

Affiliations

American Planning Association (APA)

LEED-ND Corresponding Committee

ULI

 

Presentations

“The Planner’s Guide to Implementing Green Principles,“ 

October 2007, CCAPA Conference, San Jose, CA

•

Related Project Experience

Camarillo Commons Strategic Plan and Public Outreach, Camarillo, CA

As Urban Designer and Public Outreach Coordinator, Dave 

developed methods to engage the general public and over �0 

property owners in working toward a common Vision for the 

Strategic Plan area.  

San Luis Obispo Pedestrian Transportation Plan, San Luis Obispo, CA

As Project Manager, Dave led the RRM team in establishing 

guidelines to encourage safe and inviting pedestrian paths 

throughout the city. 

Scotts Valley Town Center Specific Plan and EIR and Public Outreach, 

Scotts Valley, CA

As the Urban Designer, Dave has been leading the RRM Team 

in incorporating input from the public, City Staff, and potential 

developers to draft a comprehensive Vision Plan, supported by 

illustratives and sustainable design principles, and a Specific Plan 

document  

West Downtown Visalia Vision Plan, Visalia, CA

As Project Manager, Dave has been leading the RRM Team 

in developing a Vision Plan that accommodates the needs of 

residents, students, and hospital employees in close proximity to 

this urban infill project.

Others

Pismo Beach Promenade IV, Pismo Beach, CA

Chula Vista Urban Core Specific Plan and Design Guidelines, 

Chula Vista, CA

Agoura Village Specific Plan, Agoura Hills, CA

Coalinga General Plan Update, Coalinga, CA

Lompoc General Plan Update and EIR, Lompoc, CA

•

•

•

•

•
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Debbie Lagomarcino Rudd, AICP
Urban Design Team Leader

20 Years of Experience

Education

Bachelor of Science, Interior Architecture/Space Planning, Kansas 

State University, Manhattan, KS

Affiliations

American Planning Association (APA)

American Institute of Certified Planners (AICP)

Morros Advisory Committee 

Slovene National Benefit Society 

LEED-ND Corresponding Committee

Certifications

American Institute of Certified Planners (AICP) 

Presentations

“The Planner’s Guide to Implementing Green Principles,“ 

October 2007, CCAPA Conference, San Jose, CA

“Project Analysis Session: Creating a “There,” There -- Scotts 

Valley, California” May 2007, ULI Spring Conference, Chicago, 

IL

“Improving Public Perception of Redevelopment through 

Education and Awareness,” CRA Conference, March 2007, Long 

Beach, CA

“When Your Waterfront is a Brownfield,” October 2002, 

California APA Conference, San Diego, CA

“Pedestrian and Bike Paths Along Urban Streams,” March 1999, 

Urban Streams Conference, San Luis Obispo, CA

•

•

•

•

•

Related Project Experience

Port San Luis Master Plan, Avila Beach, CA

Debbie’s responsibilities on this projectincluded public workshops, 

consensus building between multiple agencies, the County, Port 

San Luis Harbor District, and the neighboring community. Debbie 

also worked with RRM team to produce a high quality Master Plan 

document. 

Avila Beach Front Street Enhancement Plan, Avila Beach, CA

As Project Manager and Designer, Debbie was responsible for 

bringing multiple agencies and community groups to consensus 

on the design and rebuilding.

Prince Memorial Greenway, Santa Rosa, CA

As Project Manager and Urban Designer, Debbie played a leading 

role in revitalizing this once-neglected, concrete-lined urban 

stream into a restored parkway with paths, plazas, and a creek 

walk. Debbie led the community participation efforts through 

to the evolution of an award-winning design plan. The project 

included a public outreach program, conceptual design, design 

development plans, and construction documents for the Prince 

Memorial Greenway.

Venice Beach Oceanfront Walk, Venice Beach, CA

Debbie organized the public workshops and also lead design 

efforts to develop the approved master plan.

El Centro Downtown Revitalization, El Centro, CA

Debbie was the Project Manager during conceptual designs 

and design guidelines phases, providing public outreach for this 

project.
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Dierdre E. Callaway
Senior Planner

25 Years of Experience

Education

Bachelor of Arts, City and Regional Planning, California 

Polytechnic State University, San Luis Obispo, CA

Associate of Arts, Liberal Arts, Canada College, Redwood City, CA

Affiliations

Sonoma County Alliance

Santa Rosa Chamber of Commerce 

Civic/Community Service

Sonoma County Historic Museum

Sonoma County Museum of Contemporary Art (MIOCA)

Sonoma County Land Paths

Related Project Experience

Avila Beach Front Street Enhancement Plan, Avila Beach, CA

Dierdre assisted in plaza design for public events and circulation 

linkages, and prepared final illustratives for the Avila Beach Front 

Street Enhancment Plan.

Bay Point Waterfront Strategic Plan, Contra Costa County, CA

Dierdre prepared the residential land use design study component 

of this Waterfront Strategic Plan. 

East West Ranch Public Access and Resource Management Plan, 

Cambria, CA

Diedre prepared for public workshops, conducted correspondence 

with teams and client, as well as prepared the Management Plan 

& Open Space Easement Agreement.

Hearst Ranch Conservation Easement and Coastal Trail Plan, San Luis 

Obispo County, CA

Dierdre worked on the site analysis & site planning for San 

Simeon Village and prepared colored illustratives for alternatives. 

She prepared golf course resort site plans including coastal access 

trails. 

Venice Beach Oceanfront Walk, Venice Beach, CA

Dierdre assisted in the preparation of final illustrative exhibits for 

approval documents for the Venice Beach Oceanfront Walk.
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Donald Sibbett, RLA
Urban Design Team Member

25 Years of Experience

Education

Bachelor of Science, Landscape Architecture, California 

Polytechnic State University, San Luis Obispo

Registrations 

19�9, Landscape Architect, CA No. 3022 

Affiliations

American Association of Museums

National Association of Interpretation

National Association for State and Local History 

Related Project Experience

Vallejo Waterfront Master Plan, Vallejo, CA

Prior to joining RRM, Donald teamed-up with Wallace Roberts 

& Todd to develop a master plan that reconnects the City of 

Vallejo with its historic waterfront. When fully implemented, the 

waterfront will promote the cultural richness of the area, educate 

townspeople about local ecology and reintegrate the waterfront 

with downtown. The centerpiece of the project is Unity Plaza, 

which includes inspiring words and thought provoking quotes 

that reflect Vallejo’s cultural diversity.

Waikiki Master Plan, Honolulu, HI

(Prior to RRM) - With Wallace Roberts & Todd, Donald developed 

the Waikiki Master Plan. The plan improved pedestrian 

connections, increased open space and promoted building 

designs that are human scale and reflect Hawaiian culture. The 

plan was organized around a lush walkway that traverses the 

length of Waikiki and provides linkages to beaches, parks and 

open spaces.

Port of San Francisco Port Walk, San Francisco, CA

Prior to joining RRM, Donald worked with the Port of San 

Francisco to create a series of sign panels that interpret the 

cultural landscape of San Francisco’s Fisherman’s Wharf.  With a 

design inspired by the masts and rigging of Monterey Bay Clipper 

fishing boats, the mile-long, self-guided interpretive signage 

program provides a lively and enjoyable orientation to one of San 

Francisco’s best-loved areas. 

Grand Canyon Village Master Plan, Grand Canyon, AZ

Prior to joining RRM, Donald teamed up with Pfau Architecture 

to developed an Interpretive Master Plan for �0,000 sq-ft of 

historically significant buildings located on a 7-acre campus 

near Grand Canyon’s South Rim. For the first time ever, visitors 

will have an opportunity for expansive, in-depth learning that 

complements their experiences at the Grand Canyon. 

Others

Redondo Beach Pier & Boardwalk, Redondo Beach, CA

Redondo Beach Pier - Phase II, Redondo Beach, CA



Project Team
Resumes

14     City of Albany – Waterfront Visioning Project

Lynette Dias, AICP
Consulting Principal – Environmental & CEQA

19 Years of Experience

Education

Bachelor of Science, City and Regional Planning, California 

Polytechnic State University

Registrations 

American Institute of Certified Planners (AICP)  

Affiliations

American Institute of Certified Planners (AICP)

American Planning Association (APA)

Association of Environmental Professionals (AEP)

San Francisco Planning & Urban Research Association (SPUR)

Urban Land Institute (ULI) 

Presentations

“Staffing Trends: Making Contract Planners a Seamless 

Extension of City Staff,“ October 2007, CCAPA Conference, San 

Jose, CA

Facilitator and Juror, 200� - 2007 ULI’s Urban Plan Program

“Elements of Successful Public/Private Partnerships,” 200�, APA 

National Conference, San Francisco, CA

“CEQA Workshop: CEQA Trends,” 2004, AEP, Oakland, CA

“CEQA Workshop: Understanding the California Environmental 

Process,” 2002-2003, 200�, AEP  Oakland, CA

 

•

•

•

•

•

Related Project Experience

Northern Waterfront Specific Plan, Alameda, CA

Lynette prepared a Specific Plan for the City of Alameda’s 

Northern Waterfront area.  This planning process addressed 

community concerns about recent changes and proposed new 

development in the area and provided a comprehensive plan for 

the area’s future.  

Wavecrest Village Specific Plan, Half Moon Bay, CA

Lynette prepared an EIR for the Wavecrest Village Draft Specific 

Plan, which involved three public/private partnerships between 

different entities for individual components of the project.  

Also responsible for processing the associated development 

applications and negotiating a development agreement for the 

City of Half Moon Bay. 

Thomas Berkley Square EIR and Project Entitlements, Alameda 

County, CA

For Alameda County Community Development Agency and 

SUDA, Lynette directed the preparation of an EIR and prepared all 

necessary staff reports, conditions, resolutions and findings. 

Alameda Point (formerly the Alameda Naval Air Station) General Plan 

Amendment, Alameda, CA

Lynette assisted City with Amendments to the City of Alameda 

General Plan which consisted of policies and diagrams to guide 

reuse of the former Naval Air Station (NAS) Alameda, now 

referred to as Alameda Point. Defined the Plan’s potential buildout 

and prepared an EIR that analyzed the Plan’s potential adverse 

impacts.  
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Ann Baker, ASLA
Lead Landscape Architect

12 Years of Experience

Education

Bachelor of Arts, Harvard University

Masters of Landscape Architecture, University of California 

Berkeley

Registrations 

Landscape Architect, OR No. �10  

Landscape Architect, CA No. �006 

Affiliations

American Society of Landscape Architects

US Green Building Council 

Presentations

“The visual impacts of development on aesthetics of the Oregon 

coast” 199�, ASLA Annual Conference, Portland, Oregon

“Rainwater Gardens” 2003, Sustainability Conference, Portland 

Oregon

“Insectary Hedgerows” 2006 Sustainable Winegrowers, Napa 

California

•

•

•

Related Project Experience

Oroville Riverfront Improvements, Oroville, CA

Ann lead the construction documents design phase and the 

construction administration.   Ann designed the gardens on the 

site, the site plantings and many of the custom site elements.

Golden Gate Park Erosion Control and Natural Area Restoration 

Specialist, San Francisco, CA 

Prior to Joining RRM, Ann created an Erosion Control Manual that 

included the design and implementation of erosion control plans 

for 32 park areas,  a native plant propagation program for the 

park, and trail restoration projects that included natural paving 

materials.

 

Napa River, Selby Creek, and Spring Creek Restoration, Napa County, CA

Ann has worked on several creek restoration projects in Napa 

County CA and is currently working on the Selby Creek 

Restoration Project.  She is involving the local landowners in the 

project, developing the revegetation plans, coordinating research 

of the native plant and animal species of the sites, and assisting in 

the preparation of grant proposals for the design implementation.
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Economics Research Associates is an international consulting firm 

focused on economic analysis for the entertainment and leisure 

industry, real estate development, public-policy analysis, tourism, 

and economic development. Since its founding in 19��, ERA 

has completed over 1�,000 assignments yielding unmatched 

experience in land use economics. In the process, the firm has 

made important contributions to some of the world’s most 

innovative and successful development projects. Our projects span 

the globe and range from repositioning single land uses to New 

Towns planned over 30 years. 

In broad terms, ERA assists private developers and public agencies 

in assessing the future economics and outcomes of real estate 

projects and economic development plans. ERA offers a diverse 

array of economic analysis and tools to answer complex problems.

 

Market and Financial Feasibility Analysis 

Concept and Development Programming 

Project Definition and Pricing 

Business Organization and Marketing Strategies 

Repositioning and Disposition 

 Economic Development Plans 

Demand Assessment for Public and Cultural Facilities 

Public-Private Partnerships 

Transportation and Joint Development 

Economic and Fiscal Impact 

 

 

•

•

•

•

•

•

•

•

•

•

Steven E. Spickard
Economic Analysis Consultant

28 Years of Experience

Education

Bachelor of Arts in Economics, Cum Laude, University of California 

Berkeley

Master in Civil and Regional Planning, University of California 

Berkely

Related Project Experience

Downtown Waterfront Mixed-Use Development

Steve conducted an evaluation of a proposed 16-acre waterfront 

mixed-use development including office, retail, industrial/

technology, historic preservation, and cultural arts components for 

the Port of San Francisco.

Downtown Riverfront Attractions 

Steve conducted feasibility, operations and impacts of six 

proposed private projects on public land along the riverfront 

in Portland, Oregon, including restaurant, retail, market hall, 

art center, and recreational uses for the Portland Development 

Commission.

Adaptive Reuse on San Francisco Waterfront

Steve conducted a highest and best use market analysis and a 

financial pro forma analysis for the historic Haslett Warehouse 

resulting in a mix of private hotel and public museum uses on the 

San Francisco waterfront

Riverwalk Development Potential 

Steve analyzed market opportunities for private real estate 

enhancement by public improvements and potential for private 

funding of same for the San Antonio River Authority in Texas
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… Providing progressive traffic operation, safety and design 

services

Whitlock & Weinberger Transportation, Inc. (W-Trans) provides 

professional traffic engineering and transportation planning 

services based in Northern California. At W-Trans their strength 

and focus is on community-based traffic issues. W-Trans is a firm 

that has the creativity to envision more innovative transportation 

solutions involving traffic calming, pedestrian friendly operations, 

and livable street endeavors, while also being well-grounded in 

technical traffic engineering theories and analyses. 

W-Trans are traffic engineering practitioners with strengths 

in traffic operation, traffic safety, and transportation facilities 

design. Their staff has applied their skills to a variety of projects 

ranging from traffic collision reduction programs, traffic signal 

design and operation to successful downtown revitalization and 

streetscape planning efforts. They take a holistic approach to 

traffic engineering realizing that solutions can’t be developed in a 

vacuum; they must be sensitive to the context of the surrounding 

land use and community setting to have any chance for success.

Stephen J. Weinberger, P.E., PTOE
Traffic & Transporation Engineer

Education
Bachelor of Science in Civil Engineering - University of California, 
Berkeley, 19�2
Masters in Transportation Engineering - University of California,
Berkeley, 19�4

Registrations
Professional Engineer in California:
Civil Engineer - Certificate No. 431�9
Traffic Engineer - Certificate No. 1440
Professional Traffic Operations Engineer - Certificate No. 342

Affiliations

Institute of Transportation Engineers (ITE) - Member

ITE Transportation Safety Council

ITE Pedestrian and Bicycle Task Force - Current Member

Association of Pedestrian and Bicycle Professionals

Technical Experience

Context Sensitive Traffic Engineering and Planning

Pedestrian Facilities Planning and Safety

Traffic Calming

Downtown Circulation

Parking

Areawide Transportation Planning

Roundabout Planning and Design

Staff Services

Neighborhood Traffic Management

Development of Standards

•

•

•

•

•

•

•

•

•

•

•

•

•

•
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Mags Harries and Lajos Héder formed Harries/Héder Collaborative in Cambridge, MA in 

1990 and have worked together on all major public commissions since then. Mags brings 

to the collaboration her training in sculpture, teaching and 20 years of work in public 

art and Lajos, in addition to working as an artist, is experienced in community projects, 

urban design, site planning, architecture and construction. We regularly collaborate with 

other designers, landscape architects, engineers and fabricators to realize our large-scale, 

complex projects.

Mags Harries’ public art projects have received national recognition and have won many 

awards. They are also popular and accessible. She observes the small things that, like 

DNA, reveal all that is important to know about a place. She looks for the charged image, 

the jolt of electricity that often lies dormant, but can be released to energize a public 

place and the community. Some of her older projects, such as Asaroton ‘76 cross walk 

at Boston’s Haymarket and Glove Cycle at the Porter Square, Cambridge MA, subway 

station, have become landmarks for communities

Lajos Héder is an environmental artist with a background in architecture and urban 

design.  Throughout his career he has been designing and building public places for 

inspired community use. He believes that art derives from the specific place where it 

happens and from common interests in life, death, sunlight, water, sex, food, friendship, 

stories, etc., not so much from other art. His strengths are the understanding of urban 

scale and activity, visualizing architectural spaces from drawings and meshing artworks 

into the process of design and construction.
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Lajos Héder
Environmental Artist and Urban Designer

Education

Harvard University, B.A., 

Harvard Graduate School of Design, M. Arch. + M. Arch. in Urban 

Design

Frank Knox Traveling Fellow of Harvard University  - in Great 

Britain.

Current Waterfront Projects

A 1.� acre Tidal Park and Fishermen’s monument on the Portland 

ME waterfront

A 2 mile trail by the Highline Canal in Phoenix

Environmental Art Projects

A Moon Garden, Portland, ME – the design of a waterfront park 

on Portland Harbor

San Jose, CA Trails – Comprehensive art program for the River 

Trail System throughout the Cty

The Benefit of Mr. Kite. Port of San Diego, CA - Topiary figures, 

and landscape designed to bring people from the City to the 

Waterfront near the Convention Center 

National Park Service – Temporary Environmental Art Projects, 

Rivers and Trails Program, Bronx River, NY, Kenduskeag Stream, 

ME, Merrimac River, Lawrence, MA

New Charles River Basin and Reclamation Art - open space 

treatment and Art-park proposal for section of river connecting 

the Basin with Boston Harbor with Reclamation Artists.

Recent Urban Design Work

Artists’ Cooperative Live-Work Studio Projects - Designed and 

helped develop 6 different projects, ranging from 4 to 60 

studios in the Boston Area.

South Boston Seaport: Pro-bono urban design work on a major 

new city district on the waterfront

The Urban Ring: Pro-bono Urban design work on a major new 

community building initiative in the Boston area

•

•

•

•

•

•

•

•

Mags Harries
Public Artist

Education

196� - 70  Southern Illinois University, Carbondale, ILL   Master of 

Fine Arts

1963  - 67  Leicester College of Art and Design, UK.  Diploma in 

Art and Design.

Publications

New York Times, “Risks and Rewards of Art in the Open”

Landscape Architecture, Feb ’0� ”Uncovered Landscape”

The Boston Globe, “For these resourceful artists, it’s water, water, 

everywhere”

Landscape Architecture March ‘02 “Creating a ‘There’ there”

Exhibits

Center for Architecture, NY. “City Art” celebrating launch of book 

City Art.

CAC Gallery, Cambridge, MA. “ Reaching Water” Mags Harries/

Lajos Héder Solo

University of California, Santa Cruz- “Public Projects” Solo

Cardiff Bay Art Trust - “Changing Places - Part 2” - Mags Harries, 

Solo show.

Rose Art Museum, MA - “Contemporary Sculpture and Sculptors’ 

Drawings”

Institute of Contemporary Art, Boston, MA - “Public Intervention”

Museum of Fine Arts, Boston “The Modern Art of the Print”, Torf 

Collection.

Current Waterfront Projects

A 1.� acre Tidal Park and Fishermen’s monument on the Portland 

ME waterfront

A 2 mile trail by the Highline Canal in Phoenix
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Finding the keys that will unlock the true potential of Albany’s 

waterfront in a way that will resonate with its citizens, its 

landowners, and its natural surroundings will be crucial to the 

success of this planning effort. Understanding and meeting the 

challenges that stand in the way of defining and achieving future 

uses of this area will be essential to the success of unlocking that 

potential. This is precisely what we at RRM Design Group have 

been able to do time and again in meeting, achieving, and often 

exceeding the objectives of so many of our waterfront clients.  

Working in coastal communities such as Albany requires patience, 

objectivity, and understanding.  Waterfronts are areas where there 

is fierce competition for its use and where those who live in them 

have strong ideas and opinions on what their community should 

and should not include. They are areas of overlapping governance 

that require a deep working knowledge of the rules and 

regulations affecting them. They are areas that require policies 

and plans that respect the landscape and waterscape, comply 

with the rules and regulations, and also capture the imagination 

of its citizens and landowners.

The projects outlined on the following pages represent RRM 

Design Group’s experience that is most similar to that being 

sought by the City of Albany.

RRM has guided all of these projects with unique resolve to 

understand the political, economic, environmental, and aesthetic 

values of the waterfront areas. And RRM tailored our transparent 

and extensive public outreach processes to meet the unique 

needs of each particular agency and  to achieve public consensus. 

As you will see on the following pages, our proven public 

outreach process has resulted in successful and often award 

winning plans that resonate with the communities and agencies 

we serve.

Tolay Lake Park, Petaluma, CALawler Ranch Park, Suisun City, CA
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Pomo Bluffs Park

Fort Bragg, CA

RRM Design Group served as landscape architects and interpretive planners for the 

passive use park and native plant restoration project. The project location was on a bluff 

overlooking the mouth of the River in this Mendocino Coastal Town. Improvements to 

the Park included a trail system with interpretive exhibits, extensive native plants, as well 

as a restroom and parking are for park visitors. The Park was completed in 2005 based on 

the plans prepared by RRM.

Contract Date: 2004

Completion Date: 2005

Client Reference: Linda Ruffing - P: (707) 961-2827 x108
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Prince Memorial Greenway

Santa Rosa, CA

Enlisting widespread community participation, RRM Design Group completed the Master 

Plan, design development plans, and construction documents for the award-winning 

Prince Memorial Greenway project. Serving as lead urban designers and landscape 

architects, RRM collaborated with a team of civil engineers, hydrologists, biologists, 

and public artists to revitalize a ¾ mile former concrete drainage channel into a lush 

greenway and trail system connecting Santa Rosa’s Downtown core with its historic 

Railroad Square area. After extensive public collaboration, the design of the project 

emerged: a parkway with urban design, restoration, and recreation elements, including 

a multi-modal bike and pedestrian path, parks and plazas, public sculptures, extensive 

restoration landscaping, and a naturalized creek bottom. Recently featured in the national 

Landscape Architecture magazine,  and with completion of its final phase of Gateway 

Park in August, 2006 the Greenway is a spectacular success of thriving corridor of trails, 

parks, and public art in the center of Santa Rosa’s urban fabric.

Awards and Recognition

League of California Cities, Helen Putnam Award for Excellence, Public Works, 

Infrastructure, Transportation, 2004

American Planning Association (APA), California Chapter, Northern Section, Planning 

Project Award, 2001

California Park & Recreation Society, Facility Design & Park Planning, Park Planning-

Special Purpose Award, 2001

Western City Magazine, League of California Cities, Featured Article, “Santa Rosa 

Transforms an Eyesore Into a Lush Greenway” February 2005

Contract Date: 1996

Completion Date: 2007

Client Reference: 

City of Santa Rosa

Wayne Goldberg, Director Community Development Department

Phone: (707) 543-3220 
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Avila Beach Front Street Enhancement Plan

Avila Beach, CA

Through a community-driven process, RRM Design Group provided the Coastal 

Development Plans (conceptual design through complete construction) for the rebuilding 

of downtown Avila Beach, a waterfront community that suffered from significant 

subsurface contamination. The Town’s remediation process required demolition; State, 

County, and stakeholder consensus; and cost effective scheduling. The Plan includes a 

plaza area, a seawall, a memorial overlook deck, a neighborhood park, a lifeguard/first 

aid station, an amphitheater, public art, streetscape, beach access, and public restrooms. 

The innovative design prioritizes accessibility, reflects the flowing contours of the beach 

and lapping tide, captures the Town’s eclectic charm, and uses indigenous materials.

Contract Date: 1999

Completion Date: 2000

Client Reference: Archie McClaren - P: (805) 544-1285

“Thank you for the superb work your RRM team is doing in Avila Beach...your project team 

has demonstrated that miracles can happen...the difficult tasks tackled have brought 

agencies, the public, and Unocal together in a timely manner to facilitate the rebirth of a 

town.  It’s an amazing feat deserving of special recognition.  I knew your company would do a 

good job, but I never thought it would be so outstanding!”

~Jay Elder, Harbor Manager

Port San Luis Harbor District
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Venice Beach Oceanfront Walk

Venice Beach, CA

RRM Design Group provided the planning, construction documents, bid services, cost 

estimates, and construction administration for the award-winning renovation of the 

1.7 mile Venice Beach Oceanfront Walk, the busiest public park in Los Angeles and the 

second most visited place in California. The project required extensive public outreach, 

including a series of interactive public meetings, workshops, newsletters, and written 

and camera surveys, working with various community groups and City agencies. Within 

this divided community, RRM was able to precipitate a consensus by using design 

solutions that maintained the City’s flair. The design itself proved vandal resistant, 

safe, low maintenance, innovative, artistic, and attractive. The plan refurbished six 

restrooms, added four new restrooms, and provided the conceptual design plans for 

plazas, performance areas, recreational facilities, basketball courts, paths (bike, skate, and 

pedestrian), public art, gateway monuments, street furniture, and children’s play areas. 

The City of Los Angeles and the California Coastal Commission unanimously adopted 

the Venice Beach plans, and RRM’s work won a statewide American Planning Association 

Award of Excellence.

Contract Date: 1997

Completion Date: 2001

Client Reference: Mike Bonin - P: (213) 473-7011 

Awards:

Southern California Development Forum, Community Enrichment Award, 2001

American Institute of Architects (AIA), California Central Coast Chapter, Award of Merit, 

1996

American Planning Association (APA), California Chapter, Focused Issue Award, Alliance 

for Survival, 1997

“The ability to research, listen and interpret, through design, solutions to the concerns, 

problems and challenges of the Venice Beach Area was clear in the plan you and your staff 

provided for our wonderful regionally significant recreational facility. The plan provides for cost 

effective, safe, improved and expanded recreational facilities at Venice Beach which not only 

meets the goals of my Department, but the goals of Proposition A as well.”

~Jackie Tatum, General Manager

Department of Recreation & Parks, City of Los Angeles
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Port of Los Angeles Community Consensus Process

San Pedro, CA

Retained by the Port of Los Angeles (the largest port in the Western Hemisphere) the Los 

Angeles Community Redevelopment Agency, and the Mayor’s office of the City of Los 

Angeles, RRM Design Group worked with the Port and the communities of Wilmington 

and San Pedro to develop strategic urban design plans for the waterfront area covering 

approximately 43 miles of waterfront (7500 acres, 3300 of which is water; 4200 is land) 

of the Port of Los Angeles and 700 acres of the community of San Pedro. Integrating the 

port’s industrial, commercial, and recreational properties with San Pedro’s downtown 

business community, the plans strive to increase public access, community waterfront 

connections, and win/win development strategies for both the Port and its adjacent 

communities. RRM shaped community consensus through a series of workshops 

involving key stakeholders, the Port, the City of Los Angeles, the communities of San 

Pedro and Wilmington, and the Community Redevelopment Agency. 

Contract Date: 2000

Completion Date: 2002

Client Reference: John Wentworth - P: (310) 732-2301 

“I am delighted that you continue to be involved in the development of San Pedro’s 

commercial waterfront, especially through this process. Your expertise certainly plays an 

important role in the momentous work ahead in developing a first class waterfront for the 

Harbor community.”

~Janice Hahn, Councilwoman, 15th District

City of Los Angeles
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Cloisters Dune and Wetlands Restoration Project

Morro Bay, CA

To preserve scenic views and sensitive dune habitat, RRM Design Group created the 

Master Plan, design guidelines, and construction documents for an 84 acre, 120 lot 

residential coastal property in Morro Bay. The site fronts 22 acres of environmentally 

sensitive coastal dunes and wetlands, calling for comprehensive restoration, re-

vegetation, and monitoring focused on eradicating invasive species and restoring 

native species (with special consideration to the threatened Western Snowy Plover, 

the indigenous Morro Bay Blue Butterfly, and its host plant, the dune lupine). The Plan 

includes interpretive exhibits, habitat fences, a boardwalk, and trails for coastal access. 

RRM Design Group coordinated all approvals and permits through the City, the California 

Department of Parks and Recreation, the California Regional Water Quality Control Board, 

and the California Department of Fish and Game. 

 

Contract Date: 1990

Completion Date: 1999

Client Reference: France Merat - P: (415) 567-6579 

Awards:

American Society of Landscape Architects (ASLA), Southern California Chapter, Quality of 

Life Merit Award, 2003

Pacific Coast Builders Conference, Gold Nugget Award of Merit - Best Community Site 

Plan 100 acres or less, 1992

American Society of Landscape Architects (ASLA), Southern California Chapter, Merit 

Award, 1992

“RRM’s ability to deal with sensitive habitat areas and revegetation issues has been a must on 

our project. If you have a need for a [consultant] that understands the natural as well as built 

environment, RRM will serve you well.”

~France Merat, President

The Cloisters
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Ventura River Estuary Enhancement Plan

Ventura, CA

Working with the California Coastal Conservancy and Ventura County, RRM Design 

Group devised an award-winning plan for the restoration and enhancement of the 

Ventura River Estuary. The enhancement included riparian restoration along the river, its 

floodplain, and the surrounding dunes; mosaic re-creation of habitat types in a cohesive 

dune system; habitat protective fencing; and trail soil stabilization (by mixing a product 

with native soil, creating a hard surface to allow for infiltration of water while preventing 

damage to the paths during heavy storms). The plan, which received unanimous 

endorsement by the California Coastal Commission for its implementation in 1996, won 

an Award of Excellence from the SCC American Society of Landscape Architects.

 

Contract Date: 1996

Completion Date: 1997

Client Reference: California Coastal Conservancy - Brenda Bruxton - P: (510) 286-0753

Awards:

American Society of Landscape Architects Award of Excellence 1995
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El Corazon Community Park Master Plan

Oceanside, CA

The City of Oceanside retained RRM Design Group to prepare a Park Master Plan and 

a Land Use Concept Plan and for the 465 acre El Corazon property. The 160 acres of 

park facilities include an aquatic center, a recreation center, 20 athletic fields, a softball 

complex, a little league complex, a plaza, a bandstand, and 9 miles of multi-use trails 

circling the perimeter and connecting to the central pedestrian corridor running through 

the middle of the park. The Land Use Plan also includes 150 acres of habitat, a docent 

center, educational interpretive exhibits, a 19 acre Village Commercial Center (to 

generate revenue), 2 visitor hotels, a commercial service site, a community green waste 

recycling center, a senior center, and a cultural and community center. RRM facilitated 

monthly planning sessions with the El Corazon Planning Committee (a 15 member City 

Council-appointed citizen group) and City staff to cover public outreach, programming, 

design, financing, and implementation. The City Council approved the Master Plan in 

August 2005.

Contract Date: 2004

Completion Date: 2005

Client Reference: Michelle Skaggs-Lawrence, Deputy City Manager - P: (760) 435.3072 

“Thanks to you [RRM], we hit a home run on the El Corazon project. Best wishes-----HUGH”

~ Hugh O. La Bounty, Chair

El Corazon Planning Committee
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MoonTide Garden 

International Ferry Terminal, Portland, ME

The boulders of MoonTide Garden have been coated in aluminum leaf to mark the line 

at which the highest tide, the monthly moon tide.  Once a month the tide comes in, 

flooding the garden up until that line. Between moon tides the water only reaches part 

way to the silver line. The shining aluminum leaf acts as a memory of the water. Eel grass 

plantings radiate out from the peer that overlooks the garden. 

Project Date: 2008

Material:  Aluminum leaf on boulders, trees, marsh vegetation, boardwalk.

Size:  2 acres.

Client Reference: Susan Moreau - (207) 624-3239 
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Terra Fugit - Miramar Regional Park 

Broward County, FL

Explorations of nature, time, and human development come together in the design of 

this 4-acre portion of park for completely new community. Terra Fugit explores geological 

time with the use of large fossil-rich coral rock - a waste product of the excavations 

turned into a resource. The Preserve slows down the pace of change and interprets what 

existed throughout the site just a few years ago. The Butterfly Bank and Path deal with 

shorter animal, plant and human cycles. 

Material:  Earthwork, preserved planting, coral rock, planting, seating, path, viewing 

boardwalk and interpretive rail, floating landing and water bladder to create annular lings 

in the water. 

Size:  4-acre section of a 200-acre park. 

Contract Date: 1996

Completion Date: 2006

Client References: Claire Garrett, Broward County Public Art –  (954) 684-1062
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In addressing the unique needs of the Albany Waterfront 

Visioning Project, we will utilize multiple techniques that have 

been successful in previous waterfront visioning efforts. We 

will specifically address the planning, economic, and design 

sensibilities unique to the community of Albany. Critical to the 

success of this endeavor will be the public outreach process that is 

tailored to address the needs of the Albany Waterfront Vision Plan. 

It should be understood that our public workshop process 

is an informative, educational, and interactive one that is 

both entertaining and result-oriented. At the conclusion of 

each workshop, the attendees will be able to see the results, 

understand what the logical next steps will be, and know what 

their opportunities are for further feedback throughout the 

process. Among the tailored features of the Albany Waterfront 

Visioning Process, RRM will conduct the following in the public 

outreach process:

Hold initial meetings to resolve the design and timing of the 

Albany Waterfront Visioning Plan public outreach process and 

the boundaries of the planning area.

Research past studies and plans for the planning area and 

resolve planning area boundaries.

Conduct interviews with key stakeholders, including elected 

and appointed City representatives, commissions, City staff, 

property owners, waterfront interest groups, operators of 

Eastshore State Park, other neighborhood organizations and 

interest groups, and individuals who have an interest in the 

waterfront.

Develop baseline information on biological and cultural 

resources, traffic, and economics, and create an opportunities 

and constraints analysis.

•

•

•

•

Hold monthly meetings of the Albany Waterfront Committee to 

provide direction and monitor progress.

Conduct four (4) public workshops during the course of the 

process, including one to resolve goals, objectives, and the 

extent of the planning area; a second to identify and prioritize 

issues and facilitate design brainstorming by the community;  

another to present alternative concepts and provide feedback 

on those concepts; and yet another to present a preferred 

concept and obtain further feedback for refinement.

Publish quarterly community newsletters to keep the 

community informed about progress on activities on the 

waterfront planning process.

Construct and maintain a website as a link on the City’s website 

to keep residents up to date on the process and its progress.

Hold regular touch-base meetings with key stakeholders 

through the course of the project.

Proceed to take the Final Plan to the City’s decision makers in 

order to commence the CEQA/NEPA process.

In terms of activities anticipated, and the sequence of those 

activities, we anticipate the three general phases of work as 

outline below:

Phase I: Getting to Know Albany and Its Waterfront

At the outset of this task would be the need to resolve the final 

design of the public outreach process, resolve communications 

protocols, and establish a firm and reliable schedule to which 

the consulting team would adhere in completing the Albany 

Waterfront Vision Plan. It would also involve initial base mapping, 

an opportunities and constraints analysis, and a visual biological 

reconnaissance to make us as familiar with the site and its 

•

•

•

•

•

•
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sensitivities as possible. We will also conduct key stakeholder 

interviews, candid one-on-one sessions with elected and 

appointed officials, City staff, organizations and interest groups 

with a stake in the waterfront, the landowners, and the operators 

of Eastshore State Park, staff of the Bay Area Conservation and 

Development Commission (BCDC), neighborhood organizations, 

interest groups, and individuals with an interest in the waterfront.

During this phase, we would also anticipate holding the first of 

four (4) public workshops devoted to discussing and resolving the 

extent of the desired planning area and goals and objectives that 

will guide the master planning effort 

Phase II: From Alternatives to a Preferred Concept

At the outset of this phase, a second public workshop would be 

held to identify and prioritize issues and facilitate a community 

design charette where the community would provide their own 

brainstorming of design ideas for the future of the Golden Gate 

Fields property. 

Based on the outcome of the second public workshop, our 

team would prepare a range of alternative concepts with high 

impact graphics depicting the optional approaches that could 

be explored on the site and its expanded planning area. These 

alternatives and their themes, features, and implications would 

be presented to a third public workshop to obtain close-grained 

feedback as to preferences for overall alternatives and the features 

contained in those alternatives. Based on the feedback received, 

we would then prepare a Preferred Concept Plan that would be 

presented to a fourth public workshop for more feedback and 

refinement. During this phase, focused studies would be prepared 

on the likely economic, traffic, and environmental impacts 

associated with the alternatives and the Preferred Concept Plan.

Phase III: Finalizing the Albany Waterfront Plan

Following the fourth public workshop, a Draft Final Concept 

Plan and Plan Report will be prepared using a blend of graphics 

and text to fully convey underlying themes, features, and 

implications of the Albany Waterfront Vision Plan. This draft 

would then be taken to the City’s commissions and the City 

Council for direction and refinement before preparing the Final 

Plan graphic and report. The Final Report will also lay out a 

strategy for achievement, including phasing and implementation 

recommendations. At the conclusion of this phase, RRM 

would present the Final Plan for approval before the Planning 

Commission and City Council thereby setting the stage for a 

subsequent phase of CEQA analysis for final approval of the Plan.
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Admin Support $45 to $60

Administrative Assistant $55 to $85

Agency Coordinator $75 to $120  

Architect $95 to $155

Associate Exhibit Planner $90 to $115

Associate Planner $85 to $110

CAD Designer I $45 to $100

CAD Designer II $70 to $120

CAD Designer III $80 to $125

Construction Inspector $100 to $130

Corporate Graphics Specialist $75 to $100

Designer $70 to $120

Engineer I $85 to $110

Engineer II $95 to $125

Intern $55 to $85

Job Captain $80 to $140

Landscape Architect $85 to $120

Manager of Planning $130 to  $190

Manager of Surveying $120 to $160

Manager of Engineering Services $130 to $170

Manager of Public Safety Services $165 to $240

Office Coordinator $65 to $100

Party Chief $90 to $117

Planning & Landscape Architecture Associate $82 to $110

Planning & Landscape Architecture Assistant $65 to $100

Planner $70 to $130

Principal $135 to $310

Principal Exhibit Planner $125 to $165

Principal Landscape Architect $125 to $165

Principal Planner $130 to $175

Project Manager $105 to $170

Runner $45 to $60

Senior Civil Designer $100 to $140

Senior Construction Administrator $145 to $190

Senior Designer $125 to $165

Senior Engineer $100 to $135

Senior Planner $95 to $140

Senior Landscape Architect $95 to $155

Senior Party Chief $105 to $140

Supervisor of Surveying $110 to $145

Survey Technician I $55 to $85

Survey Technician II $70 to $100

Survey Technician III $100 to $130

RRM Design Group - Hourly Rates

If selected, the RRM Team would negotiate a detailed scope of work with tasks, deliverables, budgets, and target dates to deploy our 

resources in the most deliberate, cost affective manner to achieve Albany’s goals and objectives for its Waterfront Vision Plan based on the 

hourly compensation rates outlined below and on the following page:

* RRM’s Hourly Rates are subject to change in March of each year at an average of 5%
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Executive Vice President $300 - $339

Senior Vice President $239 - $283

Vice President $250 - $275

Principal $246 - $268

Senior Associate $153 - $212

Associate $121 - $149

Senior Analyst $95 - $105

Analyst $91 - $95

Support/Technical $69 - $73

* All rates are subject to change effective January 1st of each year,              

 depending on annual performance reviews.

Economics Research Associates - Hourly Rates

Principal $300 - $339

Senior Associate $239 - $283

Associate $250 - $275

Senior Engineer/Planner $246 - $268

Transportation Engineer/Planner $153 - $212

Assistant Engineer/Planner $121 - $149

Drafter $95 - $105

Technician/Administrative $91 - $95

Field Technician $69 - $73

* These rates are valid for any work initiated prior to December 31, 

2008. New work initiated after January 1, 2009 and any subsequent 

year may be billed at the revised rates established for that year.              

W-Trans - Hourly Rates

Principal $145

Assistants $39 - $65

             

Harries Heder Collaborative Inc. - Hourly Rates
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Subconsultant Expenses

The fee for subconsultants of RRM Design Group shall be 

actual cost plus 10% to cover RRM Design Group’s overhead 

and administrative expenses. RRM Design Group shall not 

be responsible for subconsultants’ data, interpretations, and 

recommendations.

Reimbursable Expenses

Clients shall reimburse RRM Design Group for incidental expenses 

incurred by RRM Design Group, or any subconsultant it may hire 

to perform services for the Project, at actual cost plus 10% to 

cover its overhead and administrative expenses. Reimbursable 

expenses shall include, but are not limited to, reproduction costs, 

postage, shipping and handling of drawings and documents, 

long distance communications, fees paid to authorities having 

jurisdiction over the Project, the expense of any additional 

insurance requested by Client in excess of that normally carried 

by RRM Design Group or its subconsultants, travel expenses 

(transportation / automobile / lodging / meals), renderings, and 

models. Reimbursable automobile travel mileage will be billed at 

the current IRS business standard mileage rate. 

RRM Design Group Reproductions

Photocopies shall be charged at a rate of $.20 per copy. All other 

types of RRM Design Group reproductions including, but not 

limited to, blueprinting, process camera, typesetting, printing, 

and plotting, shall be billed at RRM Design Group’s internal price 

sheet or, in the case of work sent to outside vendors, at the local 

vendor’s current rate plus 10% to cover RRM Design Group 

overhead and administrative expenses.

Fees and Payments

Fees for employee rates, subconsultant expenses, reimbursable 

expenses, and RRM Design Group reproductions shall be billed to 

Client on an “as-performed basis,” unless otherwise agreed by the 

parties in advance. PAYMENT SHALL BE DUE AND PAYABLE UPON 

PRESENTATION. In order to defray carrying charges resulting from 

delayed payments, a finance charge at 1.5% (or the maximum 

rate allowed by law, whichever is less) per month shall be added 

to the unpaid balance after thirty (30) days from the date of 

RRM Design Group’s invoice. RRM Design Group, without any 

liability to Client, reserves the right to withhold services and work 

product pending payment of Client’s outstanding indebtedness or 

advance payment as required by RRM Design Group. 

RRM Design Group - Reimbursables


