## **ALBANY PUBLIC OPINION SURVEY**

Consultant Scoring

Ranking from lowest to highest: 1 to 5,

Ranking from lowest to highes	,	_					L	
FIRMS THAT SUBMITTED	Project	Team members	Overall	Relevant		Estimated Completion	Total Score (out of 20 points	
PROPOSALS	Understanding	experience	Project Plan	Projects	Budget	Time	maximum)	Comments
Fairbank, Maslin, Maullin, Metz & Associates (FM3)	5	5	4		<b>N=300:</b> 10 min - \$14,750, 15 min - \$16,250, 20 min- \$19,000. <b>N=400:</b> 10 min - \$16,500, 15 min - \$18,500, 20 min- \$21,750.	4 weeks	19	Local firm, experience with Albany Unified School District and Stopwaste.Org.
Godbe Research	5	5	5		<b>N=300:</b> 15 min - \$17,105, 18 min- \$18,560. <b>N=400:</b> 15 min- \$20,070, 18 min- \$21,925.	6-8 weeks	20	Experience with City of El Cerrito's recent sales tax ballot measure and several other local cities. Highlighted longstanding relationship with call center utilized for survey.
Rose Institute of Sate and Local Government Claremont McKenna College	4	4	4	4	\$20,000	2 months	16	Non-profit college based research institute.
Tramutola Advisors	5	5	5	4	\$21,000	8 weeks	19	Coordinated effort between Tramutola and True North. Experience with several cities. Highlighted longstanding relationship with call center utilized for survey. Some components of approach/analysis are unique and per proposal are trade secret protected per Government Code Section 6254.7.
William Rerry Campaigns	5	4	4	4	\$17.500	5-6 weeks	16	Sacramento-based firm. Experience with a number of school districts.
William Berry Campaigns	5	4	4	4	\$17,500	5-6 weeks	16	number of school districts.

Project Understanding: Please refer to the Scope of Work of the RFP

Team members experience: Overall measure of the experience of key personnel assigned to the project Overall Project Plan: Clarity of project outline, milestones and deliverables

Relevant experience on projects in cities of similar size and characteristics as Albany Relevant Projects:

Budget: Budget required for project

Estimated Completion Time: Time necessary to complete project