

BID OPENING RESULTS

Project: **San Pablo Avenue Pedestrian Improvements – Phase 1 (#C23-08)**

Bid Opening: **Thursday, October 26, 2023 at 2:00 PM**

Location: **City Hall, 1000 San Pablo Avenue, Albany, CA 94706**

Staff called for bids and the following were received:

Kerex Engineering, Inc.

\$1,094,310.00

Sposeto Engineering, Inc.

\$1,153,983.00

Redgwick Construction Co.

\$1,082,495.00

Ray's Electric

\$1,281,782.50

S&H Construction, Inc.

\$1,252,610.00

GradeTech Inc.**

\$998,721.60

FBD Vanguard Construction, Inc.

\$1,192,966.00

Ghilotti Bros., Inc

\$1,122,533.00

B&M Builders, Inc.

\$1,244,490.00

The above results reflect bids as received and announced at bid opening and may include errors and/or omissions by the bidder. Bids are referred to staff for review and correction based on bid unit amount and estimated quantity. Those bids requiring correction are denoted an asterisk above. Refer to Bid Summary

** Apparent Low Bidder based on Base Bid, only.

and Bid Tabulation for corrected bids.

City of Albany
San Pablo Avenue Pedestrian Improvements – Phase 1
Contract No.: C23-08

Final Bid Summary

| Bidder | Total |
|---------------------------------|----------------|
| GradeTech Inc.** | \$998,721.60 |
| Redgwick Construction Co.* | \$1,082,495.00 |
| Kerex Engineering, Inc. | \$1,094,310.00 |
| Ghilotti Bros., Inc | \$1,122,533.00 |
| Sposeto Engineering, Inc. | \$1,153,983.00 |
| FBD Vanguard Construction, Inc. | \$1,192,966.00 |
| B&M Builders, Inc. | \$1,244,490.00 |
| S&H Construction, Inc.* | \$1,312,600.00 |
| Ray's Electric | \$1,281,782.50 |

Original Engineer's Estimate \$1,230,160.00

Revised Engineer's Estimate based on
Addendum 1 Changes \$1,054,060.00

* Bid required correction, refer to Bid Tabulation for corrections.

** Apparent Low Bidder based on Base Bid, only.

