COST ESTIMATE
EAST SHORE HIGHWAY / BUCHANAN STREET SIGNAL FEASIBILITY DETAILED DOCUMENTATION

| | Bill Burton Project Manager \$180 / hour | | Civil Engineer \$110 / hour | | Technical \$90 / hour | | Clerical \$60 / hour | | Direct | Total |
|---------------------------------------|--|---------|--------------------------------|------|--------------------------|---------|-------------------------|----------|------------|-------|
| Task | Hours | Cost | Hours | Cost | Hours | Cost | Hours | Cost | Expenses | Hours |
| Identification of Traffic Volumes | 2 | \$360 | 0 | \$0 | 2 | \$180 | 2 | \$120 | \$0.00 | 6 |
| 2. Documentation of Data and Analysis | 10 | \$1,800 | 0 | \$0 | 32 | \$2,880 | 1 | \$60 | \$1,500.00 | 43 |
| 3.Conceptual Layout | 4 | \$720 | 0 | \$0 | 10 | \$900 | 0 | \$0 | \$0.00 | 14 |
| 4. Meetings (2) | 8 | \$1,440 | 0 | \$0 | 0 | \$0 | 0 | \$0 | \$0.00 | 8 |
| Additional Services | 0 | \$0 | 0 | \$0 | 0 | \$0 | 0 | \$0 | \$0.00 | 0 |
| Total for Tasks 1 through 4 | 24 | \$4,320 | 0 | \$0 | 44 | \$3,960 | 3 | \$180.00 | \$1,500.00 | 71 |

Total Cost

\$660

\$6,240

\$1,620

\$1,440

\$0

\$9,960